
Attachment C - Bid Proposal

Project Design Items* 

Item No. Work Description Quant.  Unit Bid Price  Total Bid Price 
A-1 ID Long Lead Items, hr 240 
A-2 Specify Long Lead Items, hr 280 
A-3 Order Long Lead Items, hr 120 
A-4 Specify Other Items, hr 200 
A-5 Order Other Items, hr 120 
A-6 Civil Site Design, hr 240 
A-7 Electrical Design, hr 360 
A-8 Protection and Control Design, hr 400 
A-9 35/65/95% Plan Review Cycles, ea 9 
A-10 Deliver and Certify IFC Drawing Set, ea 3 
A-11 Deliver and Certify IFC Project Specs, ea 3 

Project Construction Items* 

Item No. Work Description Quant. Unit Bid Price Total Bid Price 
B-1 Engineering Field Support 400 
B-2 Inspection Field Support 600 
B-3 Contingency Hours 300 
B-3 Per Diem, Days** 600 

Project Commissioning Items 

Item No. Work Description Quant. Unit Bid Price Total Bid Price 
C-1 Design Engineering, hr 120 
C-2 Commissioning Engineering, hr 120 

Total All Items ______________________ 

The proposed materials mark-up percentage for services and materials purchased by 
Contractor is ____________ percent. 

The bid format is for the Respondent to charge a percentage mark up for all items purchased from 
cabling to switchgear, to power transformers, to subcontracted work. 

* The time estimate is based on an engineering-intensive project and the grant amount. It is
recognized that as the project scope becomes clearer, these estimates may be either high or low. It
is also recognized that a range of engineering experienced individuals will be involved. The unit bid
price should reflect the anticipated average hourly cost of the personnel assigned to do the work.

** It is anticipated that experts will need to be temporarily working at the site. The Municipality is 
asking for a unit price proposal per full workday to cover per diem expenses. This is to include 



vehicle, airline, hotel, meals, and any other expenses associated with moving and hosting 
temporary workers. This bid item assumes 600 temporary worker-days. Actual payment will be 
based on number of full workdays, defined as working 8 or more hours, and be tracked by the 
project inspector. Partial workdays will not be separately compensated. 
 
 


