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Job 
#: 

WW.00016(WTR) Contractor: ______________________________________ 

Submittal 
No. 

Description Submittal Schedule 

10.03.2 Bid Submittals Prior to the time of opening specified 
in the Invitation to Bid and the exact 
date and time of receipt of Bids shall 
be recorded. 

10.04.9 Waste disposal on private 
property 

Prior to construction. 

10.04.13 Traffic Control Plan (TCP) Within ten (10) days of NTP, or five 
(5) days before commencement of 
work, whichever is earlier. 

10.04.15 

20.02.4.A 

Storm Water Pollution 
Prevention Plan (SWPPP) 

No less than ten (10) business days 
before commencing any excavation 
work 

10.04.19 Record Documents  Within thirty (30) days after 
Substantial Completion or prior to 
Final Acceptance of the project, 
whichever is earlier. 

10.05.3 Construction Progress 
Schedule 

 

Within ten (10) days of the effective 
Notice to Proceed, and prior to the 
commencement of Work. 

10.05.3 Critical Path Method (CPM) 
Schedule  

No later than twenty-one (21) days 
from the effective date of the Notice to 
Proceed and at least monthly 
thereafter. 

10.05.4 Unusual Working Hours  At least forty-eight (48) hours 
advance notice. 

10.05.5 Shop Drawings  Within reason and in such sequence 
as to cause no delay in the Work or in 
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the work of the Owner or any other 
contractor. 

10.05.6 Product Data  Within reason and in such sequence 
as to cause no delay in the Work or in 
the work of the Owner or any other 
contractor. 

10.05.7 

 

Materials Substitutions Within ten (10) calendar days of the 
effective date of the Notice-to-
Proceed (or such time as may be 
approved in writing by the Engineer.) 

10.05.10 Subcontractor List Within ten (10) days after the effective 
date of the Notice-To-Proceed, and 
prior to the commencement of the 
Work. 

10.05.18 Changed Conditions No later than two (2) working days, 
and before such conditions are 
disturbed. 

10.05.20 Change Order Proposal Prior to payment of changed Work  

10.05.21 Claims for Additional 
Compensation 

Initial Notification - Immediately. 

10.05.26 Pre-Final Inspection 
Notification 

After completion of Work 

After code compliance inspections 

10.05.29 Termination of Work for 
Owners Convenience 

Immediately after receiving a Notice 
of Termination. 

10.06.8 24-Hour Emergency Contact 
Number* 

Prior to commencement of work 

* Found in Construction Specifications

10.06.9 Insurance Prior to execution of the Contract. 

10.07.4 Change Order Proposal/ 
Negotiated Changes 

Prior to payment of the changed 
Work. 

10.07.5 Application for Partial 
Payment 
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10.07.7 Final Payment Upon completion of the Work and 
issuance of a certificate of completion 
by the Engineer. 

20.02.4.A Storm Water Pollution 
Prevention Plans (SWPPP) 

No less than ten (10) business days 
prior to the beginning of excavation. 

20.02.4.B Hazardous Material Control 
Plan (HMCP), Spill 
Prevention, Control, and 
Countermeasure Plan 
(SPCC) 

No less than ten (10) business days 
prior to the beginning of excavation. 

20.12.3 Construction Dewatering Plan No less than seven (7) days prior to 
the beginning of dewatering activities. 

20.30.3 Excavation, Shoring, and 
Temporary Material Storage 
Plan 

 

30.01.7 Ready-Mixed Concrete Prior to unloading the concrete mix at 
the construction site. 

40.06.2.A Asphalt Concrete Pavement Prior to paving. 

40.06.3.C Job-Mix  

40.06.5.G Paving Plan Minimum of five (5) days prior to 
commencement of paving. 

60.02.4.A Written Notice of mainline 
flow interruptions. 

Minimum of seventy-two (72) hour 
and a maximum of one-hundred forty-
four (144) hours in advance of 
interruption. 

60.02.5 Flushing and Testing 
Schedule and Procedure 

Forty-eight (48) hours prior to 
flushing, testing. 

60.07.2 Temporary Water Systems 
Plan 

Within a reasonable time and in such 
sequence as to not cause a delay in 
the Work 

65.02.14 As-built Surveys and Record 
Drawings 

Upon completion of construction 
activity. 
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70.12.1 Traffic Control Plan (TCP) Prior to commencement of the 
project. 

   

NOTE:  The above list of submittals is not all-inclusive. In addition to the above, the 
Contractor is required to comply with all submittal requirements as required or 
identified in the plans, Special Provisions, MASS, or as directed by the Engineer. (See 
Division 10, Section 10.04, Article 4.3.) 

 

 

70.12.1 85.05.2



PROJECT: SUBMITTAL NO.:

CONTRACTOR: CONTRACT NO.:

ORIGINATOR: SPEC. SECTION:

DATE SUBMITTED: DRAWING NO.: SHEET OF

TO:

ATTN:
REVIEW ACTION

ITEM:

SUPPLIER/CONTRACTOR:

ID. NO.
DETAILED DESCRIPTION

(Provide Itemized List of Contents of this Submittal) A B C D

Complete either (a) or (b), following:

CONTRACTOR: ENGINEER:

RECEIVED BY
NAME / COMPANY

DATE
RECEIVED

DATE
FORWARDED

Project Engineer
Designer
Project Manager
Contractor

SUBMITTAL TRANSMITTAL

ANCHORAGE WATER & WASTEWATER UTILITY
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3000 Arctic Boulevard
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Corrections or comments made relative to submittals during 
this review do not relieve the Contractor from compliance with 
the requirements of the drawings and specifications. This 
submittal is only for review of general conformance with the 
design concept of the project and general compliance with the 
information given in the contract documents. The Contractor is 
responsible for confirming and correlating all quantities and 
dimensions; selecting fabrication processes and techniques of 
construction; coordinating his work with that of other trades, 
and performing his work in a safe and satisfactory manner.
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(a) We have verified that the material or equipment contained
in this submittal meets all the requirements specified or
shown (no exceptions).

(b) We have verified that the material or equipment contained
in this submittal meets all the requirements specified or
shown, except for the following deviations (list deviations,
attach a separate sheet if necessary).
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(Signature) (Signature)

ROUTING COMMENTS

Original Submittal

2nd

3rd

4th
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Certificate_of_Compliance REV 07/2012 

CERTIFICATE OF COMPLIANCE 

Project Name: ___________________________________ Contract No. C-________ 

I (WE) CERTIFY THAT ALL WORK HAS BEEN PERFORMED AND MATERIALS 
SUPPLIED IN ACCORDANCE WITH THE PLANS, SPECIFICATIONS AND 
CONTRACT DOCUMENTS FOR THE ABOVE WORK, AND THAT: 
A. Not less that the prevailing rates of wages as ascertained by the governing body 

of the contracting agency has been paid to laborers, workmen, and mechanics 
employed on this work; 

B. There have been no unauthorized substitutions of subcontractors; nor have any 
subcontracts been entered into without the names of the subcontractors having 
been submitted to the Engineer prior to the start of such subcontracted work; 

C. No subcontract was assigned or transferred or performed by any subcontractor 
other than the original subcontractor, without prior notice having been submitted 
to the Engineer together with the names of all subcontractors; 

D. All claims for material and labor and other services performed in connection with 
these specifications have been paid; 

E. All monies due the State Industrial Accident Fund, the State Unemployment 
Compensation Trust Fund, the State Tax Commission, hospital associations 
and/or other have been paid. 

_____________________________________________
(Company Name) 

______________________________________________ ___________________ 
(Contractor’s Signature) (Date) 

STATE OF ALASKA ) 
 )ss. 
THIRD JUDICIAL DISTRICT ) 

 The foregoing instrument was acknowledged before me this _______ day of 
_____________, 20 ___, by ______________________________________________
to be the ____________________________ of the company. 

 ________________________________
 Notary Public 

 My commission expires: ____________ 
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Contact: dec.srfprogram@alaksa.gov
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Documenting Compliance with the Build America, Buy America Act (BABA) 

Any project that is funded in part or in whole with federal assistance must comply with Public Law No. 117-58, §§70901-
27, which constitutes the BABA Act,, unless a waiver has been granted by the SRF or the EPA. Contractors, assistance 
recipients, 
compliance with BABA and . each 
product/material on the project is the most 
used on site are BABA-
long as the following can be demonstrated: 

1.  
contract number, or project number.

2.

bill of lading.
3.

ptable. For iron and steel items under BABA, references to the American Iron

4.

products to note a single point of man

5.

he BABA requirements.
6.

The following products, although the list is not comprehensive, were classified as 
than 50%

 

Products likely made “primarily” of iron and steel to be classified as Iron and Steel under BABA 

Access Hatches
Access Ramps
Aeration Pipes and Fittings

Angles
Backflow Preventers/Double
Check Valves
Baffle Curtains
Ballast Screens
Bathroom Stalls

Beam Clamps
Bollards
Cable Hanging Systems
Cast Bases
Cast Iron Hinged Hatches
Cast Iron Riser Rings
Catch Basin Inlets
Clarifier Tanks
Cleanout/Monument Boxes
Coiled Steel

Column Piping
Concrete Reinforcing Bar,
Wire, and Fibers
Condensate Sediment Traps
Construction Covers and
Frames
Corrugated Pipe
Couplings
Curb and Corner Guards
Curb Boxes

Division of Water 
State Revolving Fund Program 
BABA �ompliance �ocumentaƟon 'uide 
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 Curb Openings 
 Curb Stops 
 Decking 
 Detectable Warning Plates 
 Digestor Covers 
 Dome Structures 
 Door Hardware 
 Doors 
 Downspout Shoes 
 Drainage Grate Frames and 

Curb Inlets 
 Drainage Grates 
 Ductwork 
 Expansion Joints 
 

 
 Fasteners 
 Fencing and Fence Tubing 
 Fire Escapes 
 Flanged Pipe 
 Flanges 
 Flap Gates 
 Framing 
 Gate Valves 
 Generic Hanging Brackets 
 Grating 
 Ground Test Wells 
 Ground Testing Boxes 
 Guardrails 
 HVAC Registers, Diffusers, and 

Grilles 
 Hydrants 
 Inlets 
 Iron or Steel Bar 
 Iron or Steel Benches 
 Joists 
 Junction Boxes 
 Knife Gates 
 Ladders 
 Lampposts 
 Lifting Hooks, J-bar, 

Connectors within, and 
Anchors for Concrete 

  
  
 Lockers 
 Man Baskets and Material 

Platforms 

 Manhole Covers and other 
Municipal Castings 

 Manhole Rings and Frames 
 Manhole Risers 
 Manhole Steps 
 Meter Boxes 
 Mud Valves 
 Municipal Casting Junctions 
 Non-

Dampers 
 Overhead Rolling Doors/ 

 
 Pipe Clamps and Restraints 
 Pipe Connectors 
 Pipe Hangers 
 

 
 

 
 Pipe Supports 
 Pitless Adaptors 
 Pre-Cast, Iron/Steel Reinforced 

regardless of iron/steel 
 

 Pre-fab Steel Buildings/Sheds 
 

 Pre-stressed Concrete Cylinder 
 

 Railings 
 

Valves 
 Roofing 
 Service Boxes 
 Service Saddles 
 Sheet Piling 
 

 
 Solenoid Valves 
 Stairs 
 Static Mixers 
 Stationary Screens 
 Steel Hinged Hatches 
 Steel Riser Rings 
 Structural Steel 
 Surface Drains 

 Tanks 
 Tapping Sleeves 
 Telescoping Valves 
 Tipping Buckets 
 Trash Receptacles 
 Tree Grates 
 Tree Guards 
 Trench Grates 
 Trusses 
 Tubing 
 Valve Box Covers and Risers 
 Valve Boxes 
 Valve Stem Extensions 
 

 
 Valves 
 Wall Panels 
 Wall Sleeves/Floor Sleeves 
 Welding Rods 
 Well Casing 
 Well Screens 
 Wire 
 Wire Cloth 
 Wire Rod 
 Wire Rope and Cables
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T   under the BABA requirements, although the list is 
not comprehensive, even if the item might be 
are not subject to the AIS  
 
Products likely made “primarily” of iron and steel to be classified as Manufactured Products under BABA 

 Actuator Superstructures/ 
Support Structures 

 Aeration Nozzles and Injectors 
 Aerators 
 Analytical Instrumentation 
  
 Automated Water Fill Stations 
 Blowers/Aeration Equipment 
 Boilers, Boiler Systems 
 

polymer, coagulant, treatment 
 

 Chemical Injection Quills 
 Chemical Injectors 
 Clarifier Mechanisms/Arms 
 Compressors 
 Controls and Switches 
 Conveyors 
 Cranes 
 Desiccant Air Dryer Tanks 
 Dewatering Equipment 
 Dewatering Roll-offs 
 Disinfection Systems 
 

 
 Electric/Pneumatic/Manual 

 
 Electrical Cabinetry and 

 
 Electrical Conduit 
 Electrical Junction Boxes 

 Electronic Door Locks 
 

 
 Emergency Life Systems 

emergency safety showers, fire 
extinguishers, fire suppression 
systems including sprinklers, 

 
 Fall Protection Anchor Points 
 Fiberglass Tank 

w/Appurtenances 
 Flocculators 
 Fluidized Bed Incinerators 
 Furnished Pre-fab Buildings 

 
 Gear Reducers 
 Generators 
 Grinders 
 Heat Exchangers 
 

appurtenances to 
 

  
 Instrumentation 
 Laboratory Equipment 
 Ladder Safety Posts 
 Lighting Fixtures 
 Mechanical or Actuated 

Louvers/Dampers 
 Mechanical Rakes 
 Membrane Bioreactor Systems 

  
 

wholesale, water, and service 
 

 Motorized Mixers 
 

 
 Pelton Wheels 
 

 
 Precast Concrete without 

Iron/Steel Reinforcement 
 Pressure Gauges 
 Pump Cans/Barrels and 

Strainers 
 Safety Climb Cable 
 Scrubbers 
 Sensors 
 Slide and Sluice Gates 
 

 
  
 Supervisory Control and Data 

 
 Valve Manual Gears, Actuators, 

Handles 
 

 
 Voltage Transformer 
 Water Heaters 
 Weir Gates 

 
must 

, . 
 BABA compliance for all steps in the manufacturing process.  

should be made to obtain products and materials . For products that cannot comply with BABA, 
a BABA de minimis list can be found as a spreadsheet on the Alaska SRF website in the Document Library.  Please contact 
the Alaska SRF for  on compliance. 



Five Key Elements of a Manufacturer 
Certification 

Manufacturer C Certification 

This product 
meets the 55% 
component test 

= BABA 
compliant 

~ Manufacturer C 

DRAFT

1. Letter on a company letterhead and signed 
by a company representative 

2. Reference to the project 

3. List of products 

4. City and State of manufacturer 

5. Reference to BABA 
a) Should include “meets 55% component 

test” for manufactured products 





REV 07/2012 

DESIGN CLARIFICATION/VERIFICATION REQUEST  
(DC/VR)

PROJECT   DC/VR NO.  

CONTRACTOR   CONTRACT NO.  

ORIGINATOR   SPEC. SECTION  
   
DATE SUBMITTED  DRAWING NO.  SHEET  OF  

DESCRIPTION OF DC/VR 

RESPONSE REQUESTED BY (Date) _________________________________

RESPONSE TO DC/VR 

RESPONSE BY (Name/Company) ____________________________________

ROUTING RECEIVED BY 
NAME / COMPANY 

DATE 
RECEIVED 

DATE 
FORWARDED 

COMMENTS 

Project Manager     
Designer     
Project Manager     
Contractor 

DIRECTION 
Proceed per Engineers Response.  No change in contract price or time is 
recognized.

   
Do not proceed until 
______________________________________________________

   
   

_____________________________________________________________________ 



REV 7/2012

DEVIATION REQUEST (DR) 
PROJECT   DR NO.  

CONTRACTOR   CONTRACT NO.  

ORIGINATOR   SPEC. SECTION  
   
DATE SUBMITTED  DRAWING NO.  SHEET  OF  

DESCRIPTION OF DR 
A. Original Contract Requirements: 

B. Reason for Deviation Request: 

C. Proposed Deviation: 

D. Any Changes in Contract Time or Cost  YES  NO 

RESPONSE 
CONTRACTOR SIGNATURE - 
Date_____________________________ 

REQUIRED BY (Date)_____________ 

RESPONSE TO DR 

RESPONSE BY (Name/Company)_________________________________

ROUTING RECEIVED BY 
NAME / COMPANY 

DATE 
RECEIVED 

DATE 
FORWARDED 

COMMENTS 

Project Manager     
Designer     
Project Manager     
Contractor 

DIRECTION 
Approved

     
Approved as Noted BY

    (Signature)
Disapproved



REV 12/1999 

SUBSTITUTION REQUEST (SR) 
PROJECT   SR NO.  

CONTRACTOR   CONTRACT NO.  

ORIGINATOR   SPEC. SECTION  
   
DATE SUBMITTED  DRAWING NO.  SHEET  OF  

SPECIFIED ITEM: 

SECTION  PAGE  PARAGRAPH  DESCRIPTION 

The undersigned requests consideration of the following: 

PROPOSED SUBSTITUTION:   

Attached data includes product description, specifications, drawings, photographs and performance and test 
adequate for evaluation of the request.  Applicable portions of the data are clearly identified. 

The undersigned states that the following paragraphs, unless modified on attachments, are correct: 

1. The proposed substitution does not affect dimensions shown on Drawings and will not require any change in 
any of the Contract Documents. 

2. The undersigned will pay for changes to the design, including engineering design, detailing, and construction 
costs caused by the requested substitution which is estimated to be $______________________. 

3. The proposed substitution will have no adverse affect on other contractors, the construction schedule 
(specifically the date of substantial completion), or specified warranty requirements. 

4. Maintenance and service parts will be locally available for the proposed substitution. 

5. The incorporation or use of the substitution in connection with the work is not subject to payment of any 
license fee or royalty. 

The undersigned further states that the function, appearance, and quality of the Proposed Substitution are 
equivalent or superior to the Specified Item. 

Submitted by CONTRACTOR Reviewed by ENGINEER 

Signature:      Accepted 
Firm:     Accepted as Noted 
    Not Accepted 
Date:     Received too Late 
Telephone:      
  By:  
Attachments
:

  Title:  

  Date:  
  Remarks:  



REV 08/2008 

ANCHORAGE WATER AND WASTEWATER UTILITY 

Subcontractor/Supplier List 

Project Name: 

Project Number: 

List all suppliers, subcontractors, their mailing addresses and a summary of the extent 
and character of the work to be performed by each: 

Supplier/Subcontractor Address Extent/Character of Work  
























































































































































































































































