

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-044-09

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 28th day of April, 2026, by and between **Cooper, Dewayne D.**, hereinafter called PERMITTER, whose address is, **8381 Pokey Circle, Anchorage, AK 99507**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and fire hydrant, and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-2, Lot-14A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.


This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Cooper, Dewayne D.


Dewayne D. Cooper

Date: April 28, 2026



OWNER'S INITIAL <i>Lawrence Corp</i> <i>April 28, 2026</i>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		REvised	DATE: 04/08/2025
		AREA WITHIN TEMPORARY CONSTRUCTION PERMIT	SCALE: 1" = 20'
		750 SQ. FT.	SHEET
			3 of 3
MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1948) BLK 2 LOT 14A E. 6TH AVE PROJECT ID #: WW.00016			

RETURN TO:
Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-044-08

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 29 day of January, 2026, by and between **Niemann C Trust & Niemann, Charles W. Jr./Trustee**, hereinafter called PERMITTER, whose address is, **200 W 34th Avenue, Unit 1100, Anchorage, AK 99503**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-2, Lot-15A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.


This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERM




PERMITTER: Niemann C Trust &
Niemann, Charles W. Jr./Trustee

Niemann C Trust
Niemann C Trust

Date: 1-29-26

Charles W. Niemann Jr.
Charles W. Niemann Jr./Trustee

Date: 1-29-26



OWNER'S INITIAL: CN

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE
IDEAS INCORPORATED
HEREIN, AS AN INSTRUMENT
OF PROFESSIONAL SERVICE,
IS THE PROPERTY OF AWWU
AND IS NOT TO BE USED,
IN WHOLE OR IN PART, FOR
ANY OTHER PROJECT
WITHOUT WRITTEN
AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 2 LOT 15A
E. 6TH AVE

PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:

04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-044-07

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 7 day of February, 2026, by and between **Vue, Pha**, hereinafter called PERMITTER, whose address is, **4325 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-2, Lot-16A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Vue, Pha



Pha Vue

Date: 2/7/26



OWNER'S INITIAL: <u>P.V.</u>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1948) BLK 2 LOT 16A E. 6TH AVE PROJECT ID #: WW.00016	
		REVISED AREA WITHIN TEMPORARY CONSTRUCTION PERMIT 150 SQ. FT.	
		DATE: 04/08/2025	
		SCALE: 1" = 20' SHEET 3 of 3	

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-044-06

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 26th day of JANUARY, 2026, by and between **Equity Trust Company Custodian FBO Jan Cox IRA**, hereinafter called PERMITTER, whose address is, **3501 Cherry Street, Anchorage, AK 99504**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-2, Lot-17A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Equity Trust Company Custodian
FBO Jan Cox IRA



Equity Trust Company Custodian FBO Jan Cox IRA

Date: 01/26/26



OWNER'S INITIAL: <i>ape</i>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1948) BLK 2 LOT 17A E. 6TH AVE PROJECT ID #: WW.00016	
		REVISED AREA WITHIN TEMPORARY CONSTRUCTION PERMIT 150 SQ. FT.	
		DATE: 04/08/2025 SCALE: 1" = 20' SHEET 3 of 3	

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-044-05

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this VI day of February, 2026, by and between **Snowball, Mary M.**, hereinafter called PERMITTER, whose address is, **4401 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-2, Lot-18A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Snowball, Mary M.

Mary M. Snowball
Mary M. Snowball

Date: 2/11/2026



OWNER'S INITIAL: <u>1/18</u>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1948) BLK 2 LOT 18A E. 6TH AVE PROJECT ID #: WW.00016	
		REVISED AREA WITHIN TEMPORARY CONSTRUCTION PERMIT 150 SQ. FT.	DATE: 04/08/2025 SCALE: 1" = 20' SHEET 3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-044-04

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 13 day of 03, 2026, by and between Marenah, Musa & Godfrey, Tracey, hereinafter called PERMITTER, whose address is, 3331 E 46th Avenue, Anchorage, AK 99507, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is 3000 Arctic Boulevard, Anchorage, Alaska, 99503.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-2, Lot-19A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.


PERMITTER: Marenah, Musa &
Godfrey, Tracey

Musa Marenah

Date: 03-13-26

Tracey Godfrey

Date: 03/13/26



OWNER'S INITIAL: <i>MM, TG</i>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE. LANE TO PINE WATER REHAB. LAWRENCE SUB. (1948) BLK 2 LOT 19A E. 6TH AVE PROJECT ID #: WW.00016	
		REVISED AREA WITHIN TEMPORARY CONSTRUCTION PERMIT 150 SQ. FT.	
		DATE: 04/08/2025 SCALE: 1" = 20' SHEET: 3 of 3	
		SCALE IN FEET: 0 10 20	

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-044-03

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 12th day of March, 2026, by and between **Joseph, Ali B.**, hereinafter called PERMITTER, whose address is, **4425 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-2, Lot-20A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Joseph, Ali B.

ALI JOSEPH

Ali B. Joseph

Date: 03/12/2026



OWNER'S INITIAL: AJ		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1948) BLK 2 LOT 20A E. 6TH AVE PROJECT ID #: WW.00016	
		REVISED AREA WITHIN TEMPORARY CONSTRUCTION PERMIT 200 SQ. FT.	
		DATE: 04/08/2025	
		SCALE: 1" = 20' SHEET 3 of 3	

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-044-02

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 25 day of February, 2026, by and between **Aulston, Eva**, hereinafter called PERMITTER, whose address is, **4435 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-2, Lot-21A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Aulston, Eva

Eva Aulston
Eva Aulston

Date: 02-25-26



OWNER'S INITIAL: *TC*

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 2 LOT 21A
E. 6TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:

04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3

UNSIGNED
CONTRACTOR TO OBTAIN
OWNERS SIGNATURE

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-044-01

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this _____ day of _____, 2026, by and between **Toma, Chelsea**, hereinafter called PERMITTER, whose address is, **4447 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water fire hydrant and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-2, Lot-22A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Toma, Chelsea

Chelsea Toma


Date: _____



OWNER'S INITIAL: _____

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 2 LOT 22A
E. 6TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:
04/08/2025

SCALE:
1" = 20'

SHEET
3 of 3



RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-35

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this _____ day of _____, 2026, by and between **Morris, Karen L.**, hereinafter called PERMITTER, whose address is, **4436 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-2A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Morris, Karen L.

Karen L. Morris


Date: _____



OWNER'S INITIAL: _____

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 3 LOT 2A
E. 6TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:
04/08/2025

SCALE:
1" = 20'

SHEET
3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-34

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 2nd day of February, 2026, by and between **Yongco, Eduardo V. & Emergencia C.**, hereinafter called PERMITTER, whose address is, **4424 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-3A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.


PERMITTER: Yongco, Eduardo V. & Emergencia C.



Eduardo YONGCO
Eduardo V. Yongco

Date: 02/02/2026

Emergencia yongco
Emergencia C. Yongco

Date: 02/02/2026



OWNER'S INITIAL: 		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		REVISED	DATE: 04/08/2025
		AREA WITHIN TEMPORARY CONSTRUCTION PERMIT	SCALE: 1" = 20'
		150 SQ. FT.	SHEET 3 of 3
		MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1948) BLK 3 LOT 3A E. 6TH AVE PROJECT ID #: WW.00016	

UNSIGNED

CONTRACTOR TO OBTAIN
OWNERS SIGNATURE

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-33

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this _____ day of _____, 2026, by and between **Rector, Thais S.**, hereinafter called PERMITTER, whose address is, **4414 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-4A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Rector, Thais S.

Thais S. Rector

Date: _____




OWNER'S INITIAL: _____

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 3 LOT 4A
E. 6TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:
04/08/2025

SCALE:
1" = 20'

SHEET
3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-32

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 10 day of March, 2026, by and between **Rietman, Greg W.**, hereinafter called PERMITTER, whose address is, **4404 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-5A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Rietman, Greg W.



Greg W. Rietman

Date: 3-10-26



OWNER'S INITIAL: UR

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE
IDEAS INCORPORATED
HEREIN, AS AN INSTRUMENT
OF PROFESSIONAL SERVICE,
IS THE PROPERTY OF AWWU
AND IS NOT TO BE USED,
IN WHOLE OR IN PART, FOR
ANY OTHER PROJECT
WITHOUT WRITTEN
AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 3 LOT 5A
E. 6TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:

04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3

UNSIGNED
CONTRACTOR TO OBTAIN
OWNERS SIGNATURE

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-31

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this _____ day of _____, 2026, by and between **Lee, Angelica & Lee, Evann C.**, hereinafter called PERMITTER, whose address is, **4436 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-6A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.


PERMITTER: Lee, Angelica & Lee, Evann C.

Angelica Lee

Date: _____

Evann C. Lee

Date: _____




OWNER'S INITIAL: _____

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 3 LOT 6A
E. 6TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:
04/08/2025

SCALE:
1" = 20'

SHEET
3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-30

TEMPORARY CONSTRUCTION PERMIT

→ THIS AGREEMENT, made this 02 day of April, 2026, by and between **Blackwell, Raiven Pescasio Alminar & Blackwell, Kobi Ujima**, hereinafter called PERMITTER, whose address is, **4324 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-7A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Blackwell, Raiven Pascasio Alminar
& Blackwell, Kobi Ujima




Raiven Pascasio Alminar Blackwell

Date: 02 APRIL 2026



Kobi Ujima Blackwell

Date: 02 APRIL 2026



OWNER'S INITIAL: <u>KB RB</u>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1948) BLK 3 LOT 7A E. 6TH AVE PROJECT ID #: WW.00016	REVISED AREA WITHIN TEMPORARY CONSTRUCTION PERMIT 150 SQ. FT.
			DATE: 04/08/2025
			SCALE: 1" = 20' SHEET 3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-29

TEMPORARY CONSTRUCTION PERMIT

→ THIS AGREEMENT, made this 22 day of April, 2026, by and between **Gutteridge, Brandon S. & Alexys K.**, hereinafter called PERMITTER, whose address is, **8541 E 12th Court, Anchorage, AK 99504**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-8A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Gutteridge, Brandon S. & Alexys K.




Brandon S. Gutteridge

Date: 4-22-26



Alexys K. Gutteridge

Date: 4/16/26




OWNER'S INITIAL: *[Signature]*

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 3 LOT 8A
E. 6TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:

04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-28

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 25th day of January, 2026, by and between **Barth, Joseph David**, hereinafter called PERMITTER, whose address is, **4300 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-9A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. P-120A, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Barth, Joseph David

Joseph David Barth
Joseph David Barth

Date: 25 Jun 2026



OWNER'S INITIAL: *JS*

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 3 LOT 9A
E. 6TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:

04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3

UNSIGNED
CONTRACTOR TO OBTAIN
OWNERS SIGNATURE

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-27

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this _____ day of _____, 2026, by and between **Whisamore, Sharla & Michael and Whisamore, Daniel S.**, hereinafter called PERMITTER, whose address is, **4301 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-10A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Whisamore, Sharla & Michael &
Whisamore, Daniel S.

Sharla Whisamore


Date: _____

Michael Whisamore

Date: _____

Daniel S. Whisamore

Date: _____




OWNER'S INITIAL: _____

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 3 LOT 10A
E. 7TH AVE

PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:
04/08/2025

SCALE:
1" = 20'

SHEET
3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-26

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 25th day of March, 2026, by and between **Lorah, Gloria C.**, hereinafter called PERMITTER, whose address is, **4313 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-11A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.


This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Lorah, Gloria C.


Gloria C. Lorah

Date: 3/25/26



OWNER'S INITIAL: *gc*

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 3 LOT 11A
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

120 SQ. FT.

DATE:

04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-25

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 26th day of January, 2026, by and between **Stirling, Minnie S. & Dusty**, hereinafter called PERMITTER, whose address is, **4325 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-12A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.


This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.


PERMITTER: Stirling, Minnie S. & Dusty


Minnie S. Stirling

Date: 01/26/26


Dusty Stirling

Date: 01/26/26



OWNER'S INITIAL: *MS* *SC*

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE
IDEAS INCORPORATED
HEREIN, AS AN INSTRUMENT
OF PROFESSIONAL SERVICE,
IS THE PROPERTY OF AWWU
AND IS NOT TO BE USED,
IN WHOLE OR IN PART, FOR
ANY OTHER PROJECT
WITHOUT WRITTEN
AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 3 LOT 12A
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

180 SQ. FT.

DATE:

04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-24

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 16th day of March, 2026, by and between **Maney, Earl L. & Jane L.**, hereinafter called PERMITTER, whose address is, **4337 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-13A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.


PERMITTER: Haney, Earl L. & Jane L.


Earl L. Haney Deceased May 2018

Date: _____

Jane L. Haney
Jane L. Haney

Date: 16 March 2026



OWNER'S INITIAL: <u>JH</u>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1948) BLK 3 LOT 13A E. 7TH AVE PROJECT ID #: WW.00016	
		REVISED	
		AREA WITHIN TEMPORARY CONSTRUCTION PERMIT 150 SQ. FT.	
		DATE: 04/08/2025 SCALE: 1" = 20' SHEET 3 of 3	

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-23

TEMPORARY CONSTRUCTION PERMIT

→ THIS AGREEMENT, made this 9th day of April, 2026, by and between **Hanson, Cody L. & Skiles, Alicen J.**, hereinafter called PERMITTER, whose address is, **4401 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and fire hydrant, and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-14A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.


PERMITTER: Hanson, Cody L. &
Skiles, Alicen J.


Cody L. Hanson

Date: 3/9/26


Alicen J. Skiles

Date: April 9th, 2026



OWNER'S INITIAL: *TC*

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 3 LOT 14A
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

400 SQ. FT.

DATE:

04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-22

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 25th day of February, 2026, by and between **Cohen, Timothy W.**, hereinafter called PERMITTER, whose address is, **4413 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-15A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Cohen, Timothy W.



Timothy W. Cohen

Date: 02/25/2026



OWNER'S INITIAL: TC

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE
IDEAS INCORPORATED
HEREIN, AS AN INSTRUMENT
OF PROFESSIONAL SERVICE,
IS THE PROPERTY OF AWWU
AND IS NOT TO BE USED,
IN WHOLE OR IN PART, FOR
ANY OTHER PROJECT
WITHOUT WRITTEN
AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 3 LOT 15A
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:

04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3

UNSIGNED
CONTRACTOR TO OBTAIN
OWNERS SIGNATURE

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-21

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this _____ day of _____, 2026, by and between **Erdahl, Sophie**, hereinafter called PERMITTER, whose address is, **4425 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-16A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Erdahl, Sophie

Sophie Erdahl


Date: _____



OWNER'S INITIAL: _____

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 3 LOT 16A
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:
04/08/2025

SCALE:
1" = 20'

SHEET
3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-20

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 27th day of JANUARY, 2026, by and between **Leddy, Amy L.**, hereinafter called PERMITTER, whose address is, **4437 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-17A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.


This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Leddy, Amy L.



Amy L. Leddy

Date: 1-27-26



OWNER'S INITIAL: *def*

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 3 LOT 17A
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:
04/08/2025

SCALE:
1" = 20'

SHEET
3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-19

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 17 day of April, 2026, by and between **B I Management**, hereinafter called PERMITTER, whose address is, **PO Box 110741, Anchorage, AK 99511**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-3, Lot-18A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: B I Management

Allen Moma

B I Management


Date: 4/17/26



OWNER'S INITIAL: AM

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 3 LOT 18A
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED
AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT
150 SQ. FT.

DATE:
04/08/2025
SCALE:
1" = 20'
SHEET
3 of 3

UNSIGNED
CONTRACTOR TO OBTAIN
OWNERS SIGNATURE

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-18

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this _____ day of _____, 2026, by and between **Sarracino, Nava C. & Bastani, Shadi**, hereinafter called PERMITTER, whose address is, **700 Lane Street, Suite B, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-4, Lot-1A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.


PERMITTER: Sarracino, Nava C. &
Bastani, Shadi

Nava C. Sarracino

Date: _____

Shadi Bastani


Date: _____



OWNER'S INITIAL: _____

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 4 LOT 1A
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:
04/08/2025

SCALE:
1" = 20'

SHEET
3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-17

TEMPORARY CONSTRUCTION PERMIT

→ THIS AGREEMENT, made this 5 day of April, 2026, by and between **Guilford, Francisca P.**, hereinafter called PERMITTER, whose address is, **4436 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-4, Lot-2A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Guilford, Francisca P.


Francisca P. Guilford

Date: 4-5-20



OWNER'S INITIAL: EM

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 4 LOT 2A
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

240 SQ. FT.

DATE:

04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-16

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 09 day of February, 2026, by and between **Sheeka & Shaq Trust and Blue, Charles Ray/Trustee and Blue, Mary Ellen/Trustee**, hereinafter called PERMITTER, whose address is, **4424 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-4, Lot-3A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Sheeka & Shaq Trust and
Blue, Charles Ray & Mary Ellen/Trustees

Charles Ray Blue Mary Ellen Blue
Sheeka & Shaq Trust


Date: 02-09-2026

Charles Ray Blue
Charles Ray Blue/Trustee

Date: 02/09/2026

Mary Ellen Blue
Mary Ellen Blue/Trustee

Date: ^{MEB}02-09-2026



OWNER'S INITIAL: CRB MEB

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE
IDEAS INCORPORATED
HEREIN, AS AN INSTRUMENT
OF PROFESSIONAL SERVICE,
IS THE PROPERTY OF AWWU
AND IS NOT TO BE USED,
IN WHOLE OR IN PART, FOR
ANY OTHER PROJECT
WITHOUT WRITTEN
AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 4 LOT 3A
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:
04/08/2025

SCALE:
1" = 20'

SHEET
3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-15

TEMPORARY CONSTRUCTION PERMIT

→ THIS AGREEMENT, made this 04 day of 03, 2026, by and between **Boskofsky, Nick Sr.**, hereinafter called PERMITTER, whose address is, **4412 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-4, Lot-4A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Boskofsky, Nick Sr.

Nick Boskofsky Sr.
Nick Boskofsky Sr.

Date: 04-03-26



OWNER'S INITIAL: <u>NB</u>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1948) BLK 4 LOT 4A E. 7TH AVE PROJECT ID #: WW.00016	
		REVISED AREA WITHIN TEMPORARY CONSTRUCTION PERMIT 150 SQ. FT.	
		DATE: 04/08/2025 SCALE: 1" = 20' SHEET 3 of 3	

UNSIGNED
CONTRACTOR TO OBTAIN
OWNERS SIGNATURE

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-14

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this _____ day of _____, 2026, by and between **Ephamka, Nick Sr. & Ethel E.**, hereinafter called PERMITTER, whose address is, **4400 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-4, Lot-5A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.


PERMITTER: Ephamka, Nick Sr. & Ethel E.

Nick Ephamka Sr.

Date: _____

Ethel E. Ephamka


Date: _____



OWNER'S INITIAL: _____

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 4 LOT 5A
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:
04/08/2025

SCALE:
1" = 20'

SHEET
3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-13

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 5 day of MAY, 2026, by and between **Alefosio, Fosi & Malia K.**, hereinafter called PERMITTER, whose address is, **4336 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-4, Lot-6A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.


This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.


PERMITTER: Alefosio, Fosi & Malia K.


Fosi Alefosio

Date: 5/5/26


Malia K. Alefosio

Date: 5/5/26



OWNER'S INITIAL: ma.

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE
IDEAS INCORPORATED
HEREIN, AS AN INSTRUMENT
OF PROFESSIONAL SERVICE,
IS THE PROPERTY OF AWWU
AND IS NOT TO BE USED,
IN WHOLE OR IN PART, FOR
ANY OTHER PROJECT
WITHOUT WRITTEN
AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 4 LOT 6A
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:

04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-12

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 28 day of January, 2026, by and between **Carey, Daniel R. & Denise C.**, hereinafter called PERMITTER, whose address is, **4324 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-4, Lot-7A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.


This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Carey, Daniel R. & Denise C.




Daniel R. Carey


Date: 1/28/26



Denise C. Carey

Date: 1/28/26



OWNER'S INITIAL: <i>ABC WRC</i>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		REVISED	DATE: 04/08/2025
		AREA WITHIN TEMPORARY CONSTRUCTION PERMIT	SCALE: 1" = 20'
			SHEET 3 of 3
MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1948) BLK 4 LOT 7A E. 7TH AVE PROJECT ID #: WW.00016		150 SQ. FT.	

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-11

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 25 day of January, 2026, by and between **Austin, Arista R.**, hereinafter called PERMITTER, whose address is, **4312 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-4, Lot-8A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Austin, Arista R.

Arista R. Austin
Arista R. Austin

Date: 1/25/26



OWNER'S INITIAL: AWWU

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE
IDEAS INCORPORATED
HEREIN, AS AN INSTRUMENT
OF PROFESSIONAL SERVICE,
IS THE PROPERTY OF AWWU
AND IS NOT TO BE USED,
IN WHOLE OR IN PART, FOR
ANY OTHER PROJECT
WITHOUT WRITTEN
AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 4 LOT 8A
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:

04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-053-10

TEMPORARY CONSTRUCTION PERMIT

→ THIS AGREEMENT, made this 2 day of April, 2026, by and between **Shockey, Robert L.**, hereinafter called PERMITTER, whose address is, **4300 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-4, Lot-9A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.


This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.


PERMITTER: Shockey, Robert L.



Robert L. Shockey

Date:

4-2-26




OWNER'S INITIAL: BS

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 4 LOT 9A
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:


04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3



RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-041-25

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 12TH day of FEBRUARY, 2026, by and between **Hudspeth, Gerald R. & Lavagnino-Hudspeth Beatriz C.**, hereinafter called PERMITTER, whose address is, **4527 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-6, Lot-6, LAWRENCE SUBDIVISION according to the official plat thereof,
filed under Plat No. 67-104, in the records of the Anchorage Recording District,
Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Hudspeth, Gerald R. &
Lavagnino-Hudspeth Beatriz C.




Gerald R. Hudspeth


Date: 2/12/2025



Beatriz C. Lavagnino-Hudspeth

Date: 2/12/2026



OWNER'S INITIAL: <u>J.H. BLH</u>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		REVISED	DATE: 04/08/2025
		AREA WITHIN TEMPORARY CONSTRUCTION PERMIT	SCALE: 1" = 20'
		150 SQ. FT.	SHEET 3 of 3

MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUBDIVISION
BLK 6 LOT 6
E. 6TH AVE
PROJECT ID #: WW.00016

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-041-24

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 9TH day of FEBRUARY, 2026, by and between **Maier, Robert J.**, hereinafter called PERMITTER, whose address is, **PO Box 100177, Anchorage, AK 99510**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-6, Lot-7, LAWRENCE SUBDIVISION according to the official plat thereof, filed under Plat No. 67-104, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Maier, Robert J.


Robert J. Maier


Date: FEBRUARY 09, 2026



OWNER'S INITIAL: *BDN* 02/09/2025

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE
IDEAS INCORPORATED
HEREIN, AS AN INSTRUMENT
OF PROFESSIONAL SERVICE,
IS THE PROPERTY OF AWWU
AND IS NOT TO BE USED,
IN WHOLE OR IN PART, FOR
ANY OTHER PROJECT
WITHOUT WRITTEN
AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUBDIVISION
BLK 6 LOT 7
E. 6TH AVE
PROJECT ID #: WW.00016

REVISED
AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT
150 SQ. FT.

DATE:
04/08/2025
SCALE:
1" = 20'
SHEET
3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-041-01

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 6 day of February, 2026, by and between **Alaska Yearly Meeting of Friends Church**, hereinafter called PERMITTER, whose address is, **4607 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and fire hydrant, and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-6, Lot-8, LAWRENCE SUBDIVISION according to the official plat thereof, filed under Plat No. 67-104, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Alaska Yearly Meeting of Friends
Church

Edwin H. Dayler
Alaska Yearly Meeting of Friends Church

Date: 6 Feb. 24



OWNER'S INITIAL: <u>RHO</u>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		REVISED	DATE: 04/08/2025
		AREA WITHIN TEMPORARY CONSTRUCTION PERMIT	SCALE: 1" = 20'
		680 SQ. FT.	SHEET 3 of 3

MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUBDIVISION
BLK 6 LOT 8
E. 6TH AVE
PROJECT ID #: WW.00016

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-46

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 21 day of FEB, 2026, by and between **Mota Properties, LLC.**, hereinafter called PERMITTER, whose address is, **PO Box 200262, Anchorage, AK 99520**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-7, Lot-1A, LAWRENCE SUBDIVISION JUNE 1941 according to the official plat thereof, filed under Plat No. 69-141, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.


This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.


PERMITTER: Mota Properties, LLC.



Mota Properties, LLC.

Date: _____

2/21/26



OWNER'S INITIAL: VM

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1941)
BLK 7 LOT 1A
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

180 SQ. FT.

DATE:
04/08/2025

SCALE:
1" = 20'

SHEET
3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-21

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 2 day of 2, 2026, by and between **Sorenson, Greta M.**, hereinafter called PERMITTER, whose address is, **4622 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-7, Lot-2, LAWRENCE SUBDIVISION JUNE 1941 according to the official plat thereof, filed under Plat No. 68-64, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.


This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Sorenson, Greta M.


Greta M. Sorenson

Date: 2-2-2026



OWNER'S INITIAL: *BSL*

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
 WATER & WASTEWATER UTILITY
 E. 7TH AVE LANE TO PINE WATER REHAB.
 LAWRENCE SUB. (1941)
 BLK 7 LOT 2
 E. 7TH AVE
 PROJECT ID #: WW.00016

REVISED

AREA WITHIN
 TEMPORARY
 CONSTRUCTION
 PERMIT

240 SQ. FT.

DATE:

04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-22

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 02 day of APRIL, 2026, by and between **7th Heaven Trust**, hereinafter called PERMITTER, whose address is, **4616 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-7, Lot-3, LAWRENCE SUBDIVISION JUNE 1941 according to the official plat thereof, filed under Plat No. 68-64, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: 7th Heaven Trust



7th Heaven Trust

Date: 09, 02, 2026



OWNER'S INITIAL: DL		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		REVISED AREA WITHIN TEMPORARY CONSTRUCTION PERMIT 180 SQ. FT.	
		DATE: 04/08/2025 SCALE: 1" = 20' SHEET 3 of 3	
MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1941) BLK 7 LOT 3 E. 7TH AVE PROJECT ID #: WW.00016			

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-23

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 20 day of February, 2026, by and between **Charles, Sink**, hereinafter called PERMITTER, whose address is, **4608 E 7th Avenue, Unit A, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-7, Lot-4, LAWRENCE SUBDIVISION JUNE 1941 according to the official plat thereof, filed under Plat No. 68-64, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Sink, Charles

Charles Sink
Charles Sink

Date: 2/20/2026



OWNER'S INITIAL: <u>CS</u>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1941) BLK 7 LOT 4 E. 7TH AVE PROJECT ID #: WW.00016	
		REVISED AREA WITHIN TEMPORARY CONSTRUCTION PERMIT 180 SQ. FT.	
		DATE: 04/08/2025 SCALE: 1" = 20' SHEET 3 of 3	

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-24

TEMPORARY CONSTRUCTION PERMIT

→ THIS AGREEMENT, made this 6th day of APRIL, 2026, by and between **Del Rosario, Lucrecia R.**, hereinafter called PERMITTER, whose address is, **4540 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-7, Lot-5, LAWRENCE SUBDIVISION JUNE 1941 according to the official plat thereof, filed under Plat No. 68-64, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Del Rosario, Lucrecia R.



Lucrecia R. Del Rosario


Date: 4/6/20



OWNER'S INITIAL: _____

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE
IDEAS INCORPORATED
HEREIN, AS AN INSTRUMENT
OF PROFESSIONAL SERVICE,
IS THE PROPERTY OF AWWU
AND IS NOT TO BE USED,
IN WHOLE OR IN PART, FOR
ANY OTHER PROJECT
WITHOUT WRITTEN
AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1941)
BLK 7 LOT 5
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

165 SQ. FT.

DATE:
04/08/2025

SCALE:
1" = 20'

SHEET
3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-25

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 26TH day of February, 2026, by and between **Ratana, Songsay**, hereinafter called PERMITTER, whose address is, **4530 E 7th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-7, Lot-6, LAWRENCE SUBDIVISION JUNE 1941 according to the official plat thereof, filed under Plat No. 68-64, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.


This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Ratana, Songsay



Songsay Ratana

Date: 2/26/2026



OWNER'S INITIAL: *gk*

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE
IDEAS INCORPORATED
HEREIN, AS AN INSTRUMENT
OF PROFESSIONAL SERVICE,
IS THE PROPERTY OF AWWU
AND IS NOT TO BE USED,
IN WHOLE OR IN PART, FOR
ANY OTHER PROJECT
WITHOUT WRITTEN
AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1941)
BLK 7 LOT 6
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

210 SQ. FT.

DATE:
04/08/2025

SCALE:
1" = 20'

SHEET
3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-26

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 9th day of February, 2026, by and between **Macpherson M.B. Family Trust & Macpherson, Melanie B./Trustee**, hereinafter called PERMITTER, whose address is, **4520 E 7th Avenue, Unit A, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-7, Lot-7, LAWRENCE SUBDIVISION JUNE 1941 according to the official plat thereof, filed under Plat No. 68-64, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Macpherson M.B. Family Trust &
Macpherson, Melanie B./Trustee




Macpherson M.B. Family Trust

Date: 2/9/26



Melanie B. Macpherson/Trustee


Date: 2/9/26



OWNER'S INITIAL:

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1941)
BLK 7 LOT 7
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

300 SQ. FT.

DATE:
04/08/2025
SCALE:
1" = 20'
SHEET
3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-27

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 12th day of February, 2026, by and between **McBride, Megan**, hereinafter called PERMITTER, whose address is, **PO Box 240514, Anchorage, AK 99524**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-7, Lot-8, LAWRENCE SUBDIVISION JUNE 1941 according to the official plat thereof, filed under Plat No. 68-64, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.



It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: McBride, Megan


Megan McBride

Date: 12 February 2026



OWNER'S INITIAL: <u>WACPA</u>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		REVISED	DATE: 04/08/2025
		AREA WITHIN TEMPORARY CONSTRUCTION PERMIT	SCALE: 1" = 20'
		150 SQ. FT.	SHEET 3 of 3

MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1941)
BLK 7 LOT 8
E. 7TH AVE
PROJECT ID #: WW.00016

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-08

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 26 day of Feb, 2026, by and between **Weaver, Maria & Paul**, hereinafter called PERMITTER, whose address is, **618 Pine Street, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-10, Lot-1A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Weaver, Maria & Paul


Maria Weaver

Date: _____



Paul Weaver

Date: 26 Feb 2026



OWNER'S INITIAL: <u> <i>AWWU</i> </u>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1948) BLK 10 LOT 1A E. 6TH AVE PROJECT ID #: WW.00016	
		REVISED AREA WITHIN TEMPORARY CONSTRUCTION PERMIT 150 SQ. FT.	
		DATE: 04/08/2025 SCALE: 1" = 20' SHEET 3 of 3	

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-07

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 01 day of January, 2026, by and between **Loper, Ayla**, hereinafter called PERMITTER, whose address is, **4622 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-10, Lot-2A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Loper, Ayla



Ayla Loper

Date: 2/1/2026



OWNER'S INITIAL: <u>AL</u>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1948) BLK 10 LOT 2A E. 6TH AVE PROJECT ID #: WW.00016	
		REVISED AREA WITHIN TEMPORARY CONSTRUCTION PERMIT 150 SQ. FT.	DATE: 04/08/2025 SCALE: 1" = 20' SHEET 3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-78

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 26 day of Jan, 2026, by and between **Delgado, Joseph & Gay H.**, hereinafter called PERMITTER, whose address is, **4606 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-10, Lot-4C, LAWRENCE SUBDIVISION OCT. 1948 according to the official plat thereof, filed under Plat No. 71-138, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.


PERMITTER: Delgado, Joseph & Gay H.

Joseph Delgado
Joseph Delgado

Date: 1-26-26

Mrs. Gay Hagemeyer Delgado
Gay H. Delgado

Date: Died 06-23-2022



OWNER'S INITIAL: <i>gh</i>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		REVISED	DATE: 04/08/2025
		AREA WITHIN TEMPORARY CONSTRUCTION PERMIT	SCALE: 1" = 20'
		150 SQ. FT.	SHEET 3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-79

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 24 day of January, 2026, by and between **Daugherty, Carol R.**, hereinafter called PERMITTER, whose address is, **4614 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-10, Lot-4D, LAWRENCE SUBDIVISION OCT. 1948 according to the official plat thereof, filed under Plat No. 71-138, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Daugherty, Carol R.

Carol R. Daugherty
Carol R. Daugherty

Date: 1/26/2024



OWNER'S INITIAL: <u> CD </u>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		REVISED	DATE: 04/08/2025
		AREA WITHIN TEMPORARY CONSTRUCTION PERMIT	SCALE: 1" = 20'
		150 SQ. FT.	SHEET 3 of 3

MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 10 LOT 4D
E. 6TH AVE
PROJECT ID #: WW.00016

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-04

TEMPORARY CONSTRUCTION PERMIT

→ THIS AGREEMENT, made this 16 day of APRIL, 2026, by and between **Wolfe, Tefera David**, hereinafter called PERMITTER, whose address is, **4536 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-10, Lot-5A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.


This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Wolfe, Tefera David


Tefera David Wolfe

Date: 16 APR 2026




OWNER'S INITIAL: TW

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 10 LOT 5A
E. 6TH AVE

PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:

04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3

UNSIGNED
CONTRACTOR TO OBTAIN
OWNERS SIGNATURE

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-03

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this _____ day of _____, 2026, by and between **Rojas, Linarez Rafael Vladimir & Sosa, Mejia Roda Iren**, hereinafter called PERMITTER, whose address is, **4526 E 6th Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-10, Lot-6A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.


PERMITTER: Rojas, Linarez Rafael Vladimir &
Sosa, Mejia Roda Iren

Linarez Rafael Vladimir Rojas

Date: _____

Mejia Roda Iren Sosa


Date: _____



OWNER'S INITIAL: _____

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS
THIS DOCUMENT AND THE
IDEAS INCORPORATED
HEREIN, AS AN INSTRUMENT
OF PROFESSIONAL SERVICE,
IS THE PROPERTY OF AWWU
AND IS NOT TO BE USED,
IN WHOLE OR IN PART, FOR
ANY OTHER PROJECT
WITHOUT WRITTEN
AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 10 LOT 6A
E. 6TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

225 SQ. FT.

DATE:
04/08/2025

SCALE:
1" = 20'

SHEET
3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-02

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 12 day of February, 2026, by and between **Baker Family Limited Partnership**, hereinafter called PERMITTER, whose address is, **3947 Locarno Drive, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-10, Lot-7A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Baker Family Limited Partnership


Baker Family Limited Partnership

Date: 2/1/2028



OWNER'S INITIAL: *[Signature]*

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 10 LOT 7A
E. 6TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:

04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-15

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 25 day of January, 2026, by and between **Carol Krenselewski Family Trust & Krenselewski, Carol I./Trustee**, hereinafter called PERMITTER, whose address is, **170 Lane Circle, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-10, Lot-10A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.


PERMITTER: Carol Krenselewski Family Trust
& Krenselewski, Carol I./Trustee

Carol I. Krenselewski
Carol Krenselewski Family Trust

Date: 1-25-26

Carol I. Krenselewski
Carol I. Krenselewski/Trustee

Date: 1-25-26



OWNER'S INITIAL: CK

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 10 LOT 10A
E. 7TH AVE
PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

150 SQ. FT.

DATE:


04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3



RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-14

TEMPORARY CONSTRUCTION PERMIT

→ THIS AGREEMENT, made this 11 day of MAY, 2026, by and between **Grubb, Corey W.**, hereinafter called PERMITTER, whose address is, **10127 Genora Street, Eagle River, AK 99577**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-10, Lot-11A, LAWRENCE SUBDIVISION 1948 according to the official plat thereof, filed under Plat No. 63-87, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.


PERMITTER: Grubb, Corey W.



Corey W. Grubb

Date: 05/11/26



OWNER'S INITIAL: 		DRAWN BY: TC AWWU			
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1948) BLK 10 LOT 11A E. 7TH AVE PROJECT ID #: WW.00016			
				REVISED	
				AREA WITHIN TEMPORARY CONSTRUCTION PERMIT	
				150 SQ. FT.	
		DATE: 04/08/2025	SCALE: 1" = 20'		
		SHEET 3 of 3			

UNSIGNED
CONTRACTOR TO OBTAIN
OWNERS SIGNATURE

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-50

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this _____ day of _____, 2026, by and between **Akeela House, Inc.**, hereinafter called PERMITTER, whose address is, **2804 Bering Street, Anchorage, AK 99503**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and fire hydrant, and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-10, Lot-12B, LAWRENCE SUBDIVISION OCT. 1948 according to the official plat thereof, filed under Plat No. 69-227, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Akeela House, Inc.

Akeela House, Inc.

Date: _____




OWNER'S INITIAL: _____

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 10 LOT 12B
E. 7TH AVE

PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

300 SQ. FT.

DATE:
04/08/2025

SCALE:
1" = 20'

SHEET
3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-83

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 17 day of JUNE, 2026, by and between **White, Christine E.**, hereinafter called PERMITTER, whose address is, **4607 E 7TH Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-10, Lot-14C, LAWRENCE SUBDIVISION OCT. 1948 according to the official plat thereof, filed under Plat No. 71-138, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.


It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: White, Christine E.

Christine E. White
Christine E. White

Date: 6-17-26

Sorry for the delay
Lost form!



OWNER'S INITIAL: <i>CEW</i>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1948) BLK 10 LOT 14C E. 7TH AVE PROJECT ID #: WW.00016	
		REVISED AREA WITHIN TEMPORARY CONSTRUCTION PERMIT 150 SQ. FT.	DATE: 04/08/2025 SCALE: 1" = 20' SHEET 3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-82

TEMPORARY CONSTRUCTION PERMIT

→ THIS AGREEMENT, made this 8th day of April, 2026, by and between **Johns, Chelsea A.**, hereinafter called PERMITTER, whose address is, **4613 E 7TH Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-10, Lot-14D, LAWRENCE SUBDIVISION OCT. 1948 according to the official plat thereof, filed under Plat No. 71-138, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Johns, Chelsea A.

Chelsea A. Johns
Chelsea A. Johns

Date: 4/8/2020




OWNER'S INITIAL: CMS

DRAWN BY: TC AWWU

REUSE OF DOCUMENTS

THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.



MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 10 LOT 14D
E. 7TH AVE

PROJECT ID #: WW.00016

REVISED

AREA WITHIN
TEMPORARY
CONSTRUCTION
PERMIT

180 SQ. FT.

DATE:

04/08/2025

SCALE:

1" = 20'

SHEET

3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-81

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 27 day of February, 2026, by and between **Wilson, Lloyd A. & Yvonne G.**, hereinafter called PERMITTER, whose address is, **4623 E 7TH Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-10, Lot-15C, LAWRENCE SUBDIVISION OCT. 1948 according to the official plat thereof, filed under Plat No. 71-138, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.

It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Wilson, Lloyd A. & Yvonne G.

Deceased


Lloyd A. Wilson

Date: _____

Yvonne G. Wilson

Yvonne G. Wilson

Date: *February 27, 2026*



OWNER'S INITIAL: <u>YGW</u>		DRAWN BY: TC AWWU			
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		MUNICIPALITY OF ANCHORAGE WATER & WASTEWATER UTILITY E. 7TH AVE LANE TO PINE WATER REHAB. LAWRENCE SUB. (1948) BLK 10 LOT 15C E. 7TH AVE PROJECT ID #: WW.00016			
				REVISED	DATE: 04/08/2025
				AREA WITHIN TEMPORARY CONSTRUCTION PERMIT 180 SQ. FT.	SCALE: 1" = 20' SHEET 3 of 3

RETURN TO:

Stephen Balcao
PTS, Inc.
912 E 15th Ave, Suite 200
Anchorage, AK 99501

E. 7th Lane to Pine Water Rehabilitation
AWWU Project WW.00016
Tax # 005-051-80

TEMPORARY CONSTRUCTION PERMIT

THIS AGREEMENT, made this 26 day of February, 2026, by and between **Ollestad, Max M.**, hereinafter called PERMITTER, whose address is, **4635 E 7TH Avenue, Anchorage, AK 99508**, and **THE MUNICIPALITY OF ANCHORAGE, ANCHORAGE WATER AND WASTEWATER UTILITY**, hereinafter called the PERMITTEE, whose address is **3000 Arctic Boulevard, Anchorage, Alaska, 99503**.

WITNESSETH

The PERMITTER does hereby grant unto PERMITTEE the right, permission, and authority to excavate, remove soils, stockpile material, remove and replace private improvements necessary to reinstate a water service/keybox and for temporary water installation. The Contractor will maintain all fencing necessary for the E. 7th Lane to Pine Water Rehabilitation, within or on the real property described as follows:

Block-10, Lot-15D, LAWRENCE SUBDIVISION OCT. 1948 according to the official plat thereof, filed under Plat No. 71-138, in the records of the Anchorage Recording District, Third Judicial District, State of Alaska.

This Permit is in effect for a period beginning the first day of construction on the above-described property and ending upon completion of the project or after (2) two years, whichever comes first, at which time this permit shall expire and be of no force and effect.

It is specifically understood that this permit does not create for PERMITTEE any interest in or title to the above-described property.


It is understood and agreed by the parties hereto that upon the completion of the construction, all interest conferred on PERMITTEE contained within this permit shall terminate and cease. Upon completion of construction, all improvements existing within the permit area, which may be removed or damaged during construction, will be replaced or repaired in as good or better condition as they were immediately before the property was entered upon by PERMITTEE.

It is further understood and agreed by the parties hereto that such debris and waste materials caused by such construction will be removed from the premises upon completion of the project.

PERMITTER: Ollestad, Max M.

Max M. Ollestad
Max M. Ollestad

Date: ⁰²10/26/2026



OWNER'S INITIAL: <u>MO</u>		DRAWN BY: TC AWWU	
REUSE OF DOCUMENTS THIS DOCUMENT AND THE IDEAS INCORPORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL SERVICE, IS THE PROPERTY OF AWWU AND IS NOT TO BE USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT WRITTEN AUTHORIZATION OF AWWU.		REVISED	DATE: 04/08/2025
		AREA WITHIN TEMPORARY CONSTRUCTION PERMIT	SCALE: 1" = 20'
		150 SQ. FT.	SHEET 3 of 3

MUNICIPALITY OF ANCHORAGE
WATER & WASTEWATER UTILITY
E. 7TH AVE LANE TO PINE WATER REHAB.
LAWRENCE SUB. (1948)
BLK 10 LOT 15D
E. 7TH AVE
PROJECT ID #: WW.00016